

*****SUPERVISOR CHAD MCLARTY RECUSED HIMSELF AT THIS TIME*****


**ORDER: REJECT M&N EXCAVATORS BID FOR LSBP-36(36) PROJECT DUE
TO BID BOND WAS INSUFFICIENT**

Motion was made by Larry Gillespie, duly seconded by Brent Larson, to reject M&N Excavators bid for LSBP-36(36) project due to bid bond was insufficient.


The vote on the motion was as follows:

Supervisor Brent Larson, voted yes
Supervisor Larry Gillespie, voted yes
Supervisor David Rikard, voted yes
Supervisor Chad McLarty, recused
Supervisor Mike Roberts, voted yes

After the vote, President Roberts, declared the motion carried, this the 7th day of September, 2021.



Mike Roberts, President
Board of Supervisors



Sherry Wall Chancery Clerk

RANK	CONTRACT	SURETY	OF BID	AMOUNT
4	Phillips Contracting	734,932.80		
1	M&N Excavator/NGM Ins	514,799.69		
12	Enacor LLC	99,999,999.00		
12	True North Earthworks LLC	99,999,999.00		
12	M&N Construction	99,999,999.00		
2	Glasgow Construction	541,623.60		
3	See-B11 Old Republic	565,853.60		
12		99,999,999.00		
12		99,999,999.00		
12		99,999,999.00		
12		99,999,999.00		

As the bids are read, list the Contractor, Surety and amount of bid. As bids are opened, the computer will rank them in order from the lowest to the highest. The default bid will be 9,999,999 in order to rank the projects in proper order. If the contractor is disqualified due to omissions or errors in the bid, then enter a "x" in the amount of bid column for that contractor. When finished entering bids hit Ctrl-w to get to the Bidtab. To make adjustments on the above portion hit Ctrl-g from the Bidtab portion.

Low Bid

Project

ROADWAY	Unit	Preliminary	Extended	514,799.690 NGM Ins	541,623.60 Glasgow Construction Western Surety	565,853.60 See-B11 Old Republic	734,932.80 Phillips Contracting
S-200-A	MOBILIZATION	1,000 LS	50,000.00	23,210.00	30,000.00	50,000.00	50,000.00
S-200-A	CLEARING AND GRUBBING	1,000 LS	20,000.00	22,770.00	20,000.00	30,000.00	50,000.00
S-202-B	REMOVAL OF BRIDGE (STA. 11+16)	1,000 LN	15,000.00	17,077.50	25,000.00	18,500.00	50,000.00
S-203-A	UNCLASSIFIED EXCAVATION (F.M.E.)	8,000 CY	8,000.00	5,800.00	9,800.00	10,000.00	30,000.00
S-203-E1	BORROW EXCAVATION (F.M.E.) (CONTR)	1874,000 CY	18,740.00	18,150.00	20,000.00	20,000.00	33,480.00
S-206-A	STRUCTURE EXCAVATION	300,000 CY	2,400.00	32,057.10	20,000.00	20,000.00	6,000.00
247-A	TEMPORARY STREAM DIVERSION	1,000 EA	10,000.00	6,990.00	20,000.00	20,000.00	20,000.00
S-304-B	GRAVELLIER MATERIAL (CLASS 4, GROUT)	360,000 TON	20,000.00	15,098.50	10,000.00	20,000.00	12,800.00
S-603-PE	24" CORRUGATED POLYETHYLENE PIPE	140,000 LF	20,000.00	29,590.00	30,000.00	20,000.00	60,000.00
S-603-PE	48" CORRUGATED POLYETHYLENE PIPE	70,000 LF	45,000.00	54,540.00	140,000.00	150,000.00	8,400.00
S-603-PE	48" CORRUGATED POLYETHYLENE PIPE	3,000 EA	90,000.00	121,850.00	1,000,000.00	1,500,000.00	10,500.00
S-603-PE	48" CORRUGATED POLYETHYLENE PIPE	3,000 EA	50,000.00	828,400.00	1,000,000.00	1,500,000.00	4,500.00
S-603-S-B	24" BRANCH CONNECTION INTO BOX BR	1,000 EA	1,000.00	3,249.20	1,500,000.00	2,500,000.00	2,500.00
S-603-S-B	48" BRANCH CONNECTION INTO BOX BR	3,000 EA	800,000.00	1,160,500.00	1,200,000.00	2,200,000.00	4,500.00
S-617-A	RIGHT-OF-WAY MARKERS (TYPE I)	1,000 EA	1,600.00	1,508.650	300,000.00	200,000.00	2,500.00
S-618-B	MAINTENANCE OF TRAFFIC	12,000 EA	1,800.00	150,870.00	20,000.00	5,000.00	2,400.00
S-618-B	ADDITIONAL CONSTRUCTION SIGNS	1,000 LS	20,000.00	4,177.800	20,000.00	10,000.00	5,000.00
TOTAL ROADWAY		0.00 SF	10,000.00	181,803.59	195,790.00	220,680.00	325,008.00
EROSION CONTROL							
S-212-B	COMMERCIAL FERTILIZER (13:13:13)	0.900 TON	1,350.00	2,785.2000	800,000.00	720.00	900.00
S-212-F	AMMONIUM NITRATE	0.090 TON	450.00	4,061.7500	1,000,000.00	1,000,000.00	900.00
S-214-A	SEEDING	0.900 AC	1,350.00	2,508.68	900,000.00	810.00	2,500.00
S-215-A	VEGETATIVE MATERIALS FOR MULCH	2,700 TON	1,080.00	2,785.2000	800,000.00	1,000,000.00	900.00
S-227-A	EXCELSOR BLANKET	700,000 SY	3,000.00	696.3000	3,000.00	1,000,000.00	2,700.00
S-233-A	TEMPORARY SILT FENCE (TYPE IV) (AOS)	500,000 LF	4,000.00	4,640.00	5,000.00	5,000.00	3,500.00
237-A	WATTLIES 20"	80,000 LF	7,000.00	5,800.00	10,000.00	5,000.00	2,500.00
S-815-A	LOOSE RIPRAP 300 LB	710,000 TON	55,000.00	13,350.00	80,000.00	56,000.00	400.00
S-815-E	GEOTEXTILE UNDER RIPRAP TYPE V, NK	360,000 SY	4,000.00	77,170.00	42,800.00	39,780.00	800.00
TOTAL EROSION CONTROL			49,380.00	4,760.00	1,440.00	1,800.00	1,260.00
BRIDGE							
S-804-B	BOX BRIDGE CONCRETE, CLASS "BR"	315,420 CY	650,000.00	643,600.00	700,000.00	700,000.00	840,000.00
S-805-A	REINFORCEMENT	598,560 LB	1,000.00	1,320.00	1,200.00	1,200.00	1,500.00
TOTAL BRIDGE			205,023.00	203,004.31	220,794.00	220,794.00	284,952.90
TOTAL BID			484,341.00	79,012.96	71,829.80	71,829.80	89,787.00
DIFFERENCE				282,018.87	292,823.60	282,823.60	354,739.80
PERCENTAGE OVER (UNDER) :				514,799.69	541,823.90	565,853.60	734,932.80
			0.00	6.29%	1.83%	1.68%	51.74%

Approved: _____
Joel Bridges, P.E., District Engineer